

No. APFBC/PMU/Phase-II/Plantation/2020/40/23

Dated Guwahati the 23<sup>rd</sup> December, 2020

**CORRIGENDUM**

(relating to the IFB No. APFBC/PMU/Phase-II/Plantation/2020/40/6, Dated: 31st October 2020)

With reference to the IFB No. APFBC/PMU/Phase-II/Plantation/2020/40/6, Dated: 31st October 2020, issued for Implementation of Forest Rehabilitation and Productivity Enhancement under Assam Project on Forest and Biodiversity Conservation- Phase II, the following amendment is hereby issued:

Section	Clause	Page	Original provision	Amendment
BILL OF QUANTITIES; Lot-1: APFBC/PMU/Phase-II/ Plantation/2020/40/ Jorhat;	Jorhat-ix:	50 & 67	145 Hectare Afforestation (Artificial Regeneration), Hollongapar Gibbon Sanctuary under Jorhat Division	145 Hectare Afforestation (Artificial Regeneration), <b>Hollongapar Block B-II</b> under Jorhat Division
-Do -	Jorhat-x:	50 & 69	128 Hectare ANR (Aided Natural Regeneration), Hollongapar Gibbon Sanctuary under Jorhat Division	128 Hectare ANR (Aided Natural Regeneration), <b>Hollongapar Block A-III</b> under Jorhat Division
-Do -	Jorhat-xi:	50 & 71	85 Hectare ANR (Aided Natural Regeneration), Hollongapar Gibbon Sanctuary under Jorhat Division	85 Hectare ANR (Aided Natural Regeneration), <b>Hollongapar Block A-II</b> under Jorhat Division
-Do -	Jorhat-xii:	50 & 73	87 Hectare ANR (Aided Natural Regeneration), Hollongapar Gibbon Sanctuary under Jorhat Division	87 Hectare ANR (Aided Natural Regeneration), <b>Hollongapar Block A-I</b> under Jorhat Division
-Do -	Jorhat-xiii:	50 & 75	215 Hectare Afforestation (Artificial Regeneration), Hollongapar Gibbon Sanctuary under Jorhat Division	215 Hectare Afforestation (Artificial Regeneration), <b>Hollongapar Block B-I</b> under Jorhat Division
BILL OF QUANTITIES; Lot-2: APFBC/PMU/Phase-II/ Plantation/2020/40/Tezpur	Tezpur-xvii:	77 & 110	300 Hectare ANR (Aided Natural Regeneration), Jogibasti under Sonitpur West Division	300 Hectare ANR (Aided Natural Regeneration), <b>Salbari</b> under Sonitpur West Division
-Do -	Tezpur-xviii:	77 & 112	300 Hectare Afforestation (Artificial Regeneration), Jogibasti under Sonitpur West Division	300 Hectare Afforestation (Artificial Regeneration), <b>Salbari</b> under Sonitpur West Division
BILL OF QUANTITIES; Lot-3: APFBC/PMU/Phase-II/ Plantation/2020/40/Silchar	Silchar-i:	114 & 114	120 Hectare ANR (Aided Natural Regeneration), Lalkhas, Sonai RF under Cachar Division	120 Hectare ANR (Aided Natural Regeneration), <b>Lalkhal</b> , Sonai RF under Cachar Division
Scope and nature of work	3.10	252	The Contractor shall deploy his own manpower for the satisfactory completion of the entire scope of work and responsible for management in all aspects for their manpower deployed.	The Contractor shall deploy his own manpower for the satisfactory completion of the entire scope of work and responsible for management in all aspects for their manpower deployed. <b>The Contractor shall indicate the availability of its minimum manpower.</b> Note: Where in the bids this line shall be included.
Part A – Contract Data; Engagement of Staff and Labour	6.1	374	-	Local Staff and Labour should be deployed. Out of which 30% should be female.
-	-	-	-	<b>Note: Bidders may be asked for a site deployment strategy as an annexure to the bid.</b>

Sd/  
Project Director, PMU, APFBCS