1. Query raised by Gautam Construction Company Limited

			·
Sl No	Query	8.	APFBC Clarification
1	Clause no. 4.3 (d) of Section 1: Instructions to Bidders of the Bidding document	The bidder is required to assess the construction equipment required by him	
	it is stated that the Bidder should provide major items of construction equipment		
	proposed to carry out the Contract. But, sir no list of major items of construction	equipment list with the bidding document.	
	equipment is being provided in the Bidding Document. So, kindly provide us the		
	list of items of construction equipment.		
2	Clause no. 4.3 (e) of Section 1: Instructions to Bidders of the Bidding document it	The bidder is requ	ired to assess the number of key personnel to be engaged for
	is stated that the Bidder should provide qualifications and experience of key site	the said construct	ion work and thus he is to submit the list of key personnel
	management and technical personnel proposed for the Contract. But sir, there is	with the bidding d	ocument.
	no requirement of qualifications, experience and number of key personnel	}	
	required the project. So, kindly provide your requirement so that we could		h i
	provide suitable key personnel as per your requirements.		
3	Clause no. 4.3 (g) of Section 1: Instructions to Bidders of the Bidding document	Working capital r	means current asset available minus current liabilities with
	states that the Bidder should provide evidence of adequacy of working capital for		Ience you have to provide evidences with your company
	this contact. (access to line (s) of credit and availability of other financial	about the financial	l resources available minus liabilities.
	resources). Please specify the required amount of credit facility to be provided for		
	this project.		
4	In the Bill of Quantities of Iron Removal Quantity is not mentioned in Sl.No. 1,		em for Iron Removal plant is 1 unit to provided portable
	2&3. So, please provide us with the quantity in the Bill of Quantities of Iron	water to 45 nos far	milies to occupy 45 nos flat of the residential complex to be
	Removal so that we can offer our rates.	constructed	
5	If the bidder should submit the Qualification document in harbound form. Please	Not necessary	
	clarify.		·

2. Query raised by Engineering Projects (India) Ltd.

6.13

Sl No	Query	APFBC Clarification
6	BOQ item in Iron Removal plant quantities are not given in BOQ which needs to	Read as SI No 4
	be corrected.	
7	Time of completion is very less i.e. 12 months only. Since wooden shuttering is to	The completion period for Construction of New Residential Complex at
	be used for mutlistoried building (G+9), Piling work usually needs long time for	Rehabari has been extended to 18 months from the date of issue of notice to
	concreting work and Electrical items e.g Lifts, DG set etc installation &	proceed with the work.
	commissioning, STP & other specialized work in one of the buildings of G+9 and	
	other buildings which will take minimum 18 months as per method construction.	
	Hence time of completion may be reconsidered w.r.t present BOQ items.	
8	Last date for submission of bid is 30 th December,2016. This needs some more time	The Last date of submission and opening of bids for Construction of New
	due to demonetization effect and huge voluminous item rate tender which are to be	Residential Complex at Rehabari has been extended to 17.01.2017. The
	derived. Requested to extend date of submission for Bids by more than two weeks	receiving and opening time of bids will remain the same as advertised earlier
	for preparation of documents and other tender related bank papers like BG,EMD,	
	cost of tender documents etc.	
9	Sub- contractor can be engaged for specialized as well as part of work with written	Sub contract allowed only for ITB Clause 4.5 A. (c) and (d)
	consent? If yes, up to what extend work value can be sub-contracted?	
10	Whether land/encumbrance free site is available?	Free site and Electric connection is available.
	Permanent Electric connection is available which can be used for construction work	GMDA approval is under process and shall be procured soon, since it is a Govt.
	or required to be applied for new connection?	Construction.
	All the statutory approval from GMC/GMDA already obtained or not?) *
11	Information about applicability for tax variation not given in bid document	Applicable Tax deduction as per Govt. Norms.
12	Whether Price variation / Escalation permitted?	No
13	Xls copy of BOQ may please be provided / hoisted on website for easy work out.	Xls copy of BOQ could not provide at this end.